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TO:  ALL ARCHITECTS OF RECORD 
                                                     
FROM: Thomas B. O'Connell, Administrator 
  Architecture & Engineering Division     

P.O. Box 200103 
Helena, Montana  59620-0103 

 
DATE: April 1, 2003 
 
SUBJECT:  ADDENDUM TO MAILING OF MARCH 14, 2003 
  ONE (1) ADDITIONAL PROJECT 
  Selection of Architect 
 
Firms interested in being considered for interviewing on the project listed must submit two 
(2) copies of Form 115 to the Architecture & Engineering Division, P. O. Box 200103, 
Helena, Montana, 59620-0103 by close of business (5:00 p.m.) on Thursday, April 3, 
2003.  Statements of Qualification received after this date will not be considered. 
 
REFER TO THE BACK OF THIS SHEET FOR A BRIEF DESCRIPTION OF 
THE PROJECT!  THIS PROJECT IS IN ADDITION TO THE PREVIOUS ONE 
ADVERTISED FOR THE UNIVERSITY OF MONTANA.  THE DEADLINE 
FOR THE UM PROJECT IS NOT BEING EXTENDED. 
 
If there are any questions, please contact Russ Katherman, P.E., Contracts 
Administrator, at (406) 444-3332, (e-mail:  rkatherman@state.mt.us). 
 
cc: Ralph DeCunzo, DMA 
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ARCHITECTURAL PROJECT 
 
NAVAL RESERVE ADDITION 
Department of Military Affairs 
Billings, Montana 
A/E #23-33-01 (Delegated) 
PROJECT BUDGET: $5,900,000 
 

The Navy Reserve has approached the Department of Military Affairs about 
adding an addition to the Billings Armed Forces Reserve Center (BAFRC).  
This project has not been given final approval but it seems likely that it will 
progress sometime this summer.  In anticipation of this, we are advertising for 
a design team in order to be prepared to respond rapidly if the project does 
come to fruition.   

The project will consist of approximately 13,500 sf and include classrooms, 
learning resource center, medical exam, administrative space, locker rooms, 
supply/storage and training storage, among other spaces.  The addition will be 
connected to the BAFRC and the exterior must be compatible with (i.e. very 
closely match) the existing facility.  Additional land to the west will be 
purchased to accommodate this facility expansion.  It is anticipated the parking 
area will move westward and the addition will then occupy the existing parking 
area. 

Firms interested in this project should be aware that the successful design 
team will be expected to use the construction documents from the original 
BAFRC (completed in the winter of 1999) as the basis for the design of this 
addition. These documents are currently available as mylars.  It may be 
possible to acquire the electronic drawings, but we do not have them at this 
time. 

 
For more information contact Ralph DeCunzo, Contracting and Construction 
Administrator, Department of Military Affairs at (406) 324-3091. 
 


